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SECTION 01 23 00 

ALTERNATES 

PART 1 GENERAL 

1.1 DESCRIPTION 

 This section administrative and procedural requirements for alternates. 

1.2 DEFINITIONS 

A. Alternate:  An amount proposed by bidders and stated on the Bid Form for 

certain work defined in the bidding requirements that may be added to or 

deducted from the base bid amount if Owner decides to accept a 

corresponding change either in the amount of construction to be 

completed or in the products, materials, equipment, systems, or 

installation methods described in the Contract Documents. 

1. Alternates described in this Section are part of the Work only if 

enumerated in the Agreement. 

2. The cost or credit for each alternate is the net addition to or 

deduction from the Contract Sum to incorporate alternate into the 

Work.  No other adjustments are made to the Contract Sum. 

1.3 PROCEDURES 

A. Coordination:  Revise or adjust affected adjacent work as necessary to 

completely integrate work of the alternate into Project. 

1. Include as part of each alternate, miscellaneous devices, accessory 

objects, and similar items incidental to or required for a complete 

installation whether or not indicated as part of alternate. 

B. Notification:  Immediately following award of the Contract, notify each 

party involved, in writing, of the status of each alternate.  Indicate 

if alternates have been accepted, rejected, or deferred for later 

consideration.  Include a complete description of negotiated revisions 

to alternates. 

C. Execute accepted alternates under the same conditions as other work of 

the Contract. 

D. Schedule:  A schedule of alternates is included at the end of this 

Section.   

PART 2 PRODUCTS (NOT USED) 

PART 3 EXECUTION 

3.1 SCHEDULE OF ALTERNATES 

A. Alternate Bid Item 1 - Work includes general construction, alterations, 

structural, mechanical, plumbing, fire protection, and electrical work, 

utility systems, asbestos abatement, and necessary removal of existing 

structures and construction and certain other items, however, delete all 
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work, except blocking, associated with the lockers in Lockers BB-437 and 

Cardiology Tech BC-442. All work to be completed within 1,007 calendar 

days from date of receipt of Notice to Proceed.  

- - - E N D - - - 


